

RFQ-FJ25-011 Design and Development of FCCC Electricity Generation Licensing

Addendum 1

Date: 26/03/25

Pages: 1

Amendment:

1. The **Closing Date** is extended from Monday, 31st March to Friday, 04th April 2025, **5:00pm Fiji Time**.

Questions from Tenderers:

1. Question: Is there a budget for this assignment?

Answer: The budget for this tender will not be released to encourage competitive bidding and to allow the market to set the price.

Quotes submitted are expected to be “all-inclusive”, covering market rates for services such as consultancy fees, system and report development, installation, travel logistics, accommodation, and other costs related to fulfilling the requirements of this RFQ. MDF aligns to the Australian Department of Foreign Affairs and Trade (DFAT) policies for travel and per diem.

Please refer to clause 6 of the Terms of Reference Schedule on the RFQ document for more details on the evaluation criteria for quotes.

2. Question: What are the project milestone timelines?

Answer: It is expected that items (a) – (d) of the scope of services will be completed within 6-months from the start date of the service provider’s contract. with an additional one-year hosting and up to six-months post-deployment support. An approximate timeline is provided below as follows:

Phase 1: Gathering and Design – 1 month

Phase 2: Development and Implementation – 3 months

Phase 3: Testing, Training and Deployment – 2 months